DEPARTMENT OF TRANSPORTATI ON

DATE: 11/17/2003

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGBO3
BI D OPENI NG FORM -
Us 97A
VENATCHEE NORTH
PAVI NG
04B006
Bl DDERS AND BI DS LOCATI ON:  CHELAN
Bl DDER Bl DDER BI D OPENI NG DATE: 12/ 11/ 2003
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEM!| UN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
600.5 L. F. REMOVI NG GUARDRAI L 2
3 EACH REMOVI NG GUARDRAI L ANCHOR 3
LUMP SUM REMOVI NG M SCELLANEOUS TRAFFIC ITE 4
820 C. V. ROADWAY EXCAVATI ON | NCL. HAUL 5
700 C. V. EMBANKVENT COVPACTI ON 6
6000 EST. FORCE ACCOUNT SAND REMOVAL 7
LUMP SUM REMOVI NG AND REPLACI NG BRI DGE APP 8
57 L.F. PAVENMENT SEAT MODI FI CATI ON 9
57 L.F. EXPANSI ON JO NT MODI FI CATI ON 10
890 TON CRUSHED SURFACI NG TOP COURSE 11
22.31 M. SHOULDER FI NI SHI NG 12
38520 EST. ANTI - STRI PPI NG ADDI Tl VE 13
184575 S.Y.  |PLANING Bl TUM NOUS PAVENENT 14
38520 TON ASPHALT CONC. PAVEMENT CL. SUPERPA| 15
33600 CALC  UOB M X COMPLI ANCE PRI CE ADJUSTMEN 16
13970 CALC  |COMPACTI ON PRI CE ADJUSTNENT 17
24 EACH ASPHALT CONC. APPROACH 18
25 DAY ESC LEAD 19
0.7 ACRE SEEDI NG, FERTI LI ZING AND MULCHING 20
3 EACH STRAW BALE 21
200 L.F. WATTLE 22
2500 EST. EROSI ON WATER POLLUTI ON CONTROL 23
87.5 L. F. BEAM GUARDRAI L TYPE 1 24
1 EACH BEAM GUARDRAI L FLARED TERM NAL 25
1 EACH BEAM GUARDRAI L NON- FLARED TERM NAL| 26
1 EACH BEAM GUARDRAI L BURI ED TERM NAL TYP 27
144 L.F. REMOVI NG AND RESETTI NG BEAM GUARDR 28
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OLYMPI A, WASHI NGTON 98504 DOT RGGEO3

BI D OPENI NG FORM -

Us 97A
VEENATCHEE NORTH
PAVI NG
04B006
QUANTI TY DESCRI PTI ON ITEM:| UN'T PRICE | UNIT PRICE | UNIT PRICE
7274 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L 29
1000 EST. REPAI R | MPACT ATTENUATOR 30
1 EACH TRUCK MOUNTED | MPACT ATTENUATOR 31
40 HR OPERATI ON OF TRUCK MOUNTED | MPACT | 32
366 EACH FLEXI BLE GUI DE POST 33
505 L. F. PLASTI C W DE LI NE 34
106 L. F. PLASTI C STOP LI NE 35
10 EACH PLASTI C TRAFFI C ARROW 36
96 EACH PLASTI C DRAI NAGE MARKI NG 37
3 EACH PLASTI C AERI AL SURVEI LLANCE FULL M 38
4 EACH PLASTI C AERI AL SURVEI LLANCE 1/2 MA 39
11.3 HUND RECESSED PAVEMENT NMARKER 40
143532 L.F.  TEMPORARY PAVEMENT MARKI NG 41
LUMP SUM PERVANENT S| GNI NG 42
LUMP SUM | LLUM NATI ON SYSTEM 43
2 EACH PORTABLE CHANGEABLE MESSAGE SIGN | 44
2050 HR OPERATI ON OF PORTABLE CHANGEABLE M 45
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 46
3300 HR TRAFFI C CONTROL LABOR 47
55 DAY TRAFFI C CONTROL VEHI CLE 48
570 HR TRAFFI C CONTROL SUPERVI SOR 49
1148 S.F. CONSTRUCTI ON S| GNS CLASS A 50
53 EACH LOAER MONUVENT CASE AND COVER 51
53 EACH ADJUST MONUMENT CASE AND COVER 52
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMAl 53
(1 CALC M NOR CHANGE 54
LUMP SUM SPCC PLAN 55




